

Athens-Clarke County Permit and Fee Schedule*			Permit Description	Permit Fee <b>**effective 7/1/19</b>
Permit Description	Fee **	Unit	Land Development Service	Fee Schedule
Land Disturbance Activity Permit *	\$260.00	Per disturbed acre (six month permit*)	Construction and Stormwater Mgt. Plan Inspection	<b>\$260.00 per acre</b>
ROW Encroachment Permit	\$65.00	Per Permit	ROW Encroachment Plan Review and Inspection	<b>\$65.00 per permit</b>
Driveway Permit – New Construction	\$65.00	Per Permit	Driveway plan Review and Inspection	<b>\$65.00 per permit</b>
Driveway Permit – Repair	\$35.00	Per Permit	Driveway plan Review and Inspection	<b>\$35.00 per permit</b>
Construction Plan Review	\$390.00	Per Project (2 Reviews)	Construction Plan Review	<b>\$390.00 per project</b>
Stormwater Management Plan Review	\$300.00	Per Project (2 Reviews)	Stormwater Management Plan Review	<b>\$300.00 per project</b>
E&SC - NPDES Review	\$45.00	Disturbed Acres	E&SC Plan Review and Inspection	<b>\$45.00 per disturbed acre</b>
Re-review fee	\$275.00	Per re-submittal	(Fee is Discretion of Department Director)	<b>\$275.00 per re-submittal</b>
E&SC/Construction Violation and Re-inspection Fee	\$200.00	Violation	Code Enforcement	<b>\$200.00 per Violation</b>
Lane Closure Permit	\$65.00	Permit	Lane Closure Plan Inspection	<b>\$65.00 per permit</b>
Traffic Control Plan Review	\$165.00	Per Project (2 Reviews)	Traffic Control Plan Review	<b>\$165.00 per project</b>
Floodplain Construction Permit	\$65.00	Per Project	Elevation Certificates and Floodplain Mgt Requirements	<b>\$65.00 per project</b>
Traffic Impact Analysis	\$275.00	Per Project	Traffic Impact Analysis Report Review (706-613-3460)	<b>\$275.00 per project</b>
Road Closure with Detour Traffic Control Plan Review	\$165.00	Per Project	Traffic Control Plan Review	<b>\$165.00 per project</b>

**\* Permits must be renewed after six months if project is not complete. Call (706) 613-3440 for more information.**

Remaining Land Development fee will be charged based on site activity as follows:	
Active Grading:	\$45.00 per remaining disturbed acre per month
Second Phase Stabilization: (Second Phase E&S Plan active, base material install, underground infrastructure installed)	\$35.00 per total project disturbed acre per month
Final Stabilization:	\$20.00 per total project disturbed acre per month